
	2 October 1963				
STATINTL	Attention:				
	Dear Jarvis:				
STATINTL	is pleased to submit a Phase II Work Statement and CPFF Cost Estimate for the design and fabrication of an Experimental Diffraction Viewer in accordance with the technical results achieved, and recommendations included, in its Final Engineering Report under STATINTL				
	The Phase II Experimental Diffraction Viewer represents a fixed 24X magnification direct image viewing capability, and will accommodate either 100 foot spool lengths of 70mm or 5-inch roll film and 2½ inch square slides. Manual controls are provided to permit film and slide positioning for full format viewing operations. It is believed that through the development and subsequent evaluation and acceptance of this class of viewer by photo interpretation personnel, a technical breakthrough will have been achieved in the state of the art in high quality, high magnification viewer equipment.				
STATINTL	will be assisted in this technical effort by				
STATINTL	has included a brief description of several additional required studies it recommends the government consider in conjunction with any subsequent procurement. If				
STATINTL	requested, would be pleased to submit under separate cover a cost and schedule estimate for their completion as required.				
STATINTL	cost estimate for the design and fabrication of an Experimental 24X Diffraction Viewer is and is STATINTL based upon the development of a horizontal viewer configuration				

DECLASS REVIEW by NIMA/DOD


Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020048-2

STATINTL	Page 2					
STATINTL	as shown in Drawing 4001G1. This configuration possesses an optical configuration representative of an operational prototype viewer. With minor modifications, i.e. the addition of a more suitable film gate and mensuration capability, this viewer could be easily converted to an operational viewer at a later date.					
•	The fee is based upon the application of 4 per cent fee on subcontract items and 8 per cent fee on in-plant engineering, manufacturing and material costs as arrived at per Phase I contract negotiations.					
	No costs are included for the additional required studies as described in Section 4.0 of the associated Work Statement.					
	The delivery schedule for the Experimental Diffraction Viewer is twenty-four (24) weeks from receipt of an authorized go-ahead.					
	This estimate is valid for a period of sixty (60) days from date of this proposal and is subject to mutually agreeable terms and conditions.					
•	Very txuly yours. STATINTL					
	Enclosures (4)					



	·		No. 6049.03	1 STATINTL
				STATINTL
		COST PROPOSAL		
		for		
	Expe	erimental Diffraction	on Viewer	
			1	
		26 September 196	53	
			·	
	•			
			į.	
			•	
٠				
	_			
				STATINTL

Next 5 Page(s) In Document Exempt



Approved For Release 2002/06/17 : CIA-RDP78B04747A001500020048-2

FEASIBILITY STUDY: Previous Contract